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1. THE BRIEF INTRODUCTION: 

 

1.1 SERVICES REQUIRED: 

 

SGS is seeking proposals for the provision of a range of consultancy support services for the Spalding 
Gentlemen’s Society New Beginnings project. This brief is for the procurement of an activity planning consultant 
to develop a well-researched and evidenced activity plan for the New Beginnings project supported by The 
National Lottery Heritage Fund. The plan should be developed working closely with SGS’s team to ensure it 
achieves its organisational and project outcomes. The organisation already has a strong volunteer base and good 
links to the local community: these aspects should be further developed by being at the heart of all activities. 
The activity programme needs to be achievable and support the long-term development of the organisation. 
The development phase allows for this consultant and piloting activities. Co-creation opportunities should also 
actively be sought as part of the programme.  

 
 
 

 

1.2 SEPARATELY PROCURED SERVICES: 

 

Other services which have been procured separately or are in the process of being procured separately for the 

project are as follows: 

 

a. Project Manager  

b. Design Team / Architect 

c. Quantity Surveyor 

d. Fundraising Consultant  

e. Interpretation & Exhibition Consultant 

f. Business Planning Consultant  

g. Branding & Website Consultant 

h. Evaluation Consultant 

 

 

1.3 RESPONSE OVERVIEW: 

All those wishing to respond to the brief are required to submit a response as outlined below. The response 

should cover the following: 

 

• Experience: Your response should outline your team’s experience in this area including similar sites and 
other National Lottery Heritage Fund supported museum and/or heritage projects.  

• Overview of your team including CVs: Your response should identify all the professional staff it is proposed 
should work on the Commission, with supporting CVs listing qualifications and relevant experience. It should 
be clear who the lead contact(s) will be and the resource allocation for the project.  

• Methodology / Approach: Outline how you will work with SGS and the wider team. This should also include 
a project delivery statement (including how the work will be approached, methods of working, and 
examples of pilot activities carried out on other projects), and a programme. 

• Price: Your response should clearly outline the number of days, including the day rate for each consultant 

and added costs such as expenses.  

Your response should be submitted electronically, in PDF format and should be no more than 15 pages long 

excluding CVs and other appendices. 

 



 

4 | P a g e  
 

Spalding Gentlemen’s Society – Phase 2 / New Beginnings 
Activity Planning Consultant  

2. SPALDING GENTLEMEN’S SOCIETY INTRODUCTION: 

 

2.1        SPALDING GENTLEMEN’S SOCIETY: 

 

Address: 9a Broad St, Spalding PE11 1TB. 

 

The Spalding Gentlemen’s Society (SGS) was founded in 1710 by Maurice Johnson ‘The Antiquary’ whose initial 

vision was to support learning and education in his local community. SGS is Britain’s oldest provincial learned 

society and second-oldest surviving museum making it of clear national, if not international heritage significance. 

The founding ethos of the Society was ‘Pro Bono Publico’ or ‘for the public good’ and 300 years after the Society 

was founded, the meaning of this phrase is once again at the very heart of the vision of the project being put 

forward today. 

 

Today the SGS operates as a public-facing museum and educational charity supported by a membership of more 

than 360 individuals from around the world (membership being open to anyone over the age of 18). The Society 

is driven by a team of more than 75 regular volunteers who deliver the Society’s operations, facilitated by a part-

time Head of Collections & Operations and a full-time Collections & Facilities Officer. 

 

Having been a men-only society for three centuries the Society has been on a transformational journey since 

2000 responding to community demand; welcoming women in 2007, gaining Museum Accreditation in 2014 and 

increasing public access and engagement every year since 2016. 

 

 

2.2        SGS VISION: 

 

For more than 300 years the Society has been a beacon of Enlightenment ideals. It is Britain’s oldest provincial 

learned society and second oldest surviving museum. Today, the Society aims to connect members, visitors and 

the wider public with the world through interactive engagement with the Society’s collections on-site, virtually 

and through outreach. The Society believes that curiosity, discovery and the search for knowledge can and 

should be nurtured and open to all. 

 

 

2.3        SGS MISSION: 

 

The Society’s mission is to support the creation and sharing of knowledge by providing access to those 

collections and by offering innovative social and educational projects for all people. They aim to: 

 

• Tell the unique story of the Society, its collections and its members. 

• Maintain and develop a range of public programmes that reflect the range and diversity of the collections, 

their members, their community and society more broadly, and are accessible to all. 

• Safeguard, develop and display the collections to ensure their continued improvement and benefit for 

future generations. 

• Provide opportunities for members, volunteers and visitors of all backgrounds, living locally or further afield, 

to enjoy and engage with the remarkable collections through participation in lifelong learning and creative 

expression. 

• Provide volunteers and students with opportunities to learn new skills in collections care, research, 

management and conservation. 
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2.4        SGS VALUES: 

 

The Society believes that: 

• The pursuit of knowledge should be free and open to all. 

• Openness, honesty & respectful dialogue are at the foundation of knowledge making & knowledge sharing. 

• Inclusivity and accessibility must guide all the Society’s working practices. 

• Lifelong learning, personal development and self-discovery are fundamental parts of being human. 

 

As custodians of the Society’s collections, the Society have a responsibility to research and interpret our 

collections and their provenance honestly and transparently, including where that provenance may be sensitive 

or difficult.  

 

3.          THE PROJECT: 

 

3.1        PROJECT OVERVIEW: 

 

The redevelopment and revitalisation of Spalding Gentlemen’s Society’s town-centre buildings has two phases, 

which are not to be confused: 

 

1) Phase 1: MEND project. 

2) Phase 2: New Beginnings project. 

 

This ITT is associated with Phase 2 of the project (‘New Beginnings’) and will focus on such. However, these two 

phases are ultimately linked throughout and must align in a common goal, to ensure they deliver the overall 

client requirements and aspirations. A brief paragraph is provided on Phase 1 (MEND) below, to ensure anyone 

interested in the project understands the overall scheme.   

 

Phase 1 (MEND) is currently underway, with a provisional completion date of March 2027. Phase 1 is associated 

with Spalding Gentlemen’s Society Grade II listed building, originally built in 1911 and later extended in the 1950s 

and 1960s. Due to ageing construction methods and ground conditions, these later extensions are now subsiding 

and placing strain on the original structure. Historic England has identified the building as being at risk and 

recommended the removal of the rear extensions. The project will therefore address these issues, as well as 

deliver accessibility improvements and upgrades to mechanical and electrical services. These essential works 

will help secure the building’s future for generations to come. Funding has been obtained from Arts Council 

England’s Museum Estate and Development Fund (MEND) funding scheme. 

 

Phase 2 of the project (New Beginnings – the subject of this Invitation To Tender) will secure the SGS’s 

internationally significant collections and bring its historic home back to life. It will put Britain’s oldest provincial 

learned society back on a sustainable footing for the next century by re-purposing the neighbouring historic 

engineering works to create essential conservation, exhibition and learning space and a new collections store. 

The project will:  

 

• Bring all of the SGS’s collections under one roof. 

• Protect and conserve the Society’s atmospheric historic home whilst creating a regional centre of excellence 

for heritage, conservation, collections management and research in the Fenland. 

• Deliver conservation, digital and research training to impact acute skills deprivation specific to Spalding and 

the surrounding region and grow the Society’s programme of outreach and engagement for local young 

people, adults and the neuro-diverse community such as the Feather Teens CIC. 
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• Improve visibility and perception of SGS to engage with hard-to-reach audiences such as the migrant 

community and unemployed. 

 

The project is funded by The National Lottery Heritage Fund under their Heritage 2033 framework. Heritage 

2033 is the 10-year strategy from The National Lottery Heritage Fund that sets out how it will invest the money 

raised by National Lottery players to ensure heritage across the UK is valued, cared for, and sustained for 

everyone now and in the future. It takes a long-term view of heritage, supporting projects of all sizes and 

strengthening partnerships to bring social, cultural, environmental and economic benefits to people and places.  

The strategy is guided by four main investment principles that all funding decisions and applications should 

reflect: 

1. Saving heritage – conserving and revitalising heritage, protecting at-risk sites and ensuring heritage 

remains accessible and relevant. 

2. Protecting the environment – supporting nature recovery and environmental sustainability, helping 

landscapes, habitats and cultural heritage adapt to climate change. 

3. Inclusion, access and participation – promoting diversity, removing barriers to access, and enabling 

more people and communities to engage with and contribute to heritage. 

4. Organisational sustainability – strengthening the capacity, resilience and long-term financial health of 

heritage organisations so they can continue to contribute to communities and local economies.  

 

3.2        CAPITAL WORKS: 

 

The proposed capital works will: 

 

• Create a new accessible entrance foyer and temporary gallery space that could include a small café 

coffeehouse. The new entrance area will be large and light and spacious and will provide easy, level access 

into the 1911 building to allow visitors to move into that space as part of their visit. It will be animated by a 

rolling programme of temporary exhibits (see activities below) and more permanent interpretation. The 

elevation will be heavily glazed to create a sense of transparency allowing passersby to see into the building; 

this will help to overcome the chronic issues of confusion about what the SGS is and false perceptions of 

what it does. 

• Create a new vertical access core where the Society’s historic 1911 home joins the historic engineering 

works. This will include a new lift that will create disabled access to the first floor of the 1911 building for 

the first time in its history. 

• Provide a new flexible exhibition and learning space on the first floor to allow the Society to bring lectures 

and school visits back under its roof in an appropriately sized space. Views up into the space will be possible 

from the street to help overcome issues with perception and show the community clearly what goes on at 

the Society. 

• Create conservation and digitisation studios allowing the Society to bring its busy programme of practical 

conservation work and training into its home. The nature of the 1911 building means that it has never been 

possible to undertake this work here. The proposed conservation studio will be located towards the front 

of the re-purposed business centre building and will be designed to allow visitors to the site to see in and 

observe practical conservation work taking place. 

• Retro-fit the historic engineering works to create a large, high density collection store on ground floor 

capable of housing the Society’s extensive museum, library and archive holdings (including parts of the 

remarkable Designated Collection) and other collections. The collection store will be located adjacent to the 

conservation studio and reading and research room to allow for the easy and safe movement of items 

between the two spaces. 
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3.3        ACTIVITIES: 

 

The project also delivers a complementary Activity plan that will allow the Society to refresh and enhance its 

formidable programme of existing activities and supplement them with new initiatives that will help us to reach 

important new audiences. As part of the original application an outline plan was developed. The key targets are 

outlined below: 

 

• Allow the Society to increase its general opening hours at the Society’s main home by providing funds for 

new staff and training for volunteers. 

• Enable the Society to deliver a calendar of seasonal and themed events throughout the year designed to 

attract children, young people, families and general visitors. 

• Undertake consultation and activities that build relationships with the local community, particularly with 

underrepresented groups, to understand how they would like to engage with the museum. This will form 

the foundation for developing lasting connections, enabling the community to increase their involvement 

with the society through visits, volunteering, and membership.  

• Create an opportunity to allow the Society to support people in the area with low or no qualifications or 

skills; a group for which Spalding has an above average representation. The Society will look to expand their 

busy programme of conservation training to specifically target this group to provide an opportunity to gain 

skills and experience conservation but also digital skills, project management, research, public speaking and 

customers services. Alongside this the Society will deliver community digs and construction training taster 

events to engage with this group (and young people) as another means to help create pathways into training 

and employment. 

• Allow the Society to consolidate and expand their role as the centre for heritage research, knowledge, 

engagement and education across the whole of the Fenland sub-region. 

• Build on exploratory discussions and pilots to create a more formal programme of engagement and 

outreach with neuro-divergent and home-schooled children, with the elderly and for dementia groups. The 

Society has started to engage with these often-overlooked groups and are committed to doing more, 

utilising the collection to provide opportunities for learning and reminiscence. 

• Enable the Society to deliver a much larger range of events and activities to engage with children, families 

and general interest visitors such as an expanded school’s programme and Kids in Museums Takeover 

events and a packed calendar of fun, seasonal and themed events. 

 

 

3.4    FEE ALLOWANCE: 

 

There is a maximum fee allowance for the activity planning consultant is: £25,000 

The above fee allowances are inclusive of all expenses, contingencies and inflation, but exclusive of VAT. 

 

Note: There is a separate budget (held by the client) of £5,000 for activity pilot projects. 

 

4 .          PROJECT STRUCTURES DURING DEVELOPMENT AND DELIVERY PHASES: 

 

Project structure charts are set out below. Figure 1 shows project structure during the Development Phase and 

Figure 2 shows project structure during the Delivery Phase.   
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Figure 2: Spalding 
Gentlemen’s Society 
Project Governance 
 
(Delivery Phase) 

Figure 1: Spalding 
Gentlemen’s Society 
Project Governance 
 
(Development Phase) 
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4.1        PROPOSED MEETING AND COMMUNICATION STRUCTURE DURING THE PROJECT: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

5.          THE REQUIREMENTS: 

 

5.1        THE BRIEF: 

 

5.1.1    HERITAGE FUND DEVELOPMENT PHASE: 

 
The Activity Planning Consultant will lead the development of a robust, inclusive and sustainable activity 
programme during the Development Phase of The National Lottery Heritage Fund project. Their role will 
ensure that proposed activities are well-researched, co-created, achievable, sustainable and embedded within 
the SGS’s long-term vision.  
The developed plan should be in line with the Heritage Fund’s 
guidance: https://www.heritagefund.org.uk/funding/good-practice-guidance/activity-plan. 
 
Key duties will include: 

• Review work to date including the outline activity plan submitted with the Development phase 
application  as well as the wider work of SGS.  

• Developing an activity framework that increases physical, intellectual, emotional and digital access to 

the SGS’s building and collections, ensuring activities respond to the needs of diverse audiences and 

remove barriers to participation. The Heritage Fund digital good guidance must be followed 

https://www.heritagefund.org.uk/funding/good-practice-guidance/digital  

• Building knowledge and engagement with the collections, shaping activities that support learning, 
skills development and meaningful interpretation, and that enable people to explore, contribute to and 
share heritage in relevant and inspiring ways. 

 

Client Meetings: 
To be held monthly or more as required. Activity 
consultant to chair and produce minutes of meeting. 

Project Team Reports: 
To cover work completed, forthcoming work, information required, risk 
issues, documents distribution, items to add to agenda, individual consultant. 
 
Monthly Cost Reports: 
Responsibility of the Quantity Surveyor. 
 
Project Team Meetings: 
To be held monthly or more frequently as required.  
Project Manager to chair and produce minutes of meeting. 
 

Project Status Reports: 
Issued by the Project Manager to the Board of Trustees. 
 
Sign of for Key Decisions: 
Board of Trustees to sign off key project decisions. 
Attended by the Project Manager who will take recommendations to that body to make approvals. 

https://www.heritagefund.org.uk/funding/good-practice-guidance/activity-plan
https://www.heritagefund.org.uk/funding/good-practice-guidance/digital
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• Audience Development should be a key pillar of the activity plan. Understanding the baseline, local 
area and audience potential is key to the successful delivery of the activity plan. Undertaking this 
research to develop the understanding of current and new audiences is vital.  

• Embedding co-creation throughout the project, working collaboratively with volunteers, community 
groups, partners and under-represented audiences to design activities that reflect lived experience, 
shared ownership and community priorities. 

• Building on the existing strong volunteer programme, identifying opportunities for volunteers to play 
enhanced and varied roles in activity delivery, research, engagement and interpretation, and 
supporting progression, skills development and long-term involvement. 

• Testing and refining activity ideas through consultation, pilot sessions and evaluation during the 
Development Phase, ensuring activities are realistic, costed accurately and aligned with project 
outcomes and the Heritage Fund investment principles. Establishing the demand and need for training 
proposals is a particularly important aspect of this development stage.  

• Ensuring long-lasting impact and legacy, designing activities that can be sustained beyond the funded 
period, are embedded within organisational practice, and contribute to ongoing audience 
development, skills retention and community relationships. 

• Working closely with the project team and partners to ensure activity planning is fully integrated with 
capital works, collections development, volunteering, learning and engagement, and wider 
organisational strategy. 

• Supporting Heritage Fund reporting and decision-making, contributing to the Activity Plan and 
associated documentation, demonstrating how activities meet Heritage Fund investment principles 
around inclusion, participation, heritage skills, and public benefit. 

• Actively engage with staff and volunteers, both those currently in post and new roles that will be 
required to support the activity plan. Ensure role descriptions are in place.  

• Ensure the project is set up for success, identifying resources required in delivery phase and afterwards 
to achieve the outputs and outcomes of the activity plan. Ensure a clear management structure is in 
place for delivery, including role descriptions and a responsibility matrix.   

• Ensure evaluation is considered throughout, working with the project evaluators to be clear on what 
success looks like and what the measurable outcomes should be.  

• A comprehensive and fully costed draft Activity Plan should be prepared for review at the Development 
Phase Review meeting, which will take place several months prior to the submission of the Delivery 
Phase application. The Activity Plan consultant may be required to attend this meeting in person. 

 
5.2        PROGRAMME: 

 

The anticipated project programme is as follows (though this is subject to change and may vary depending on 

individual funders’ requirements):  

 

Action: Dates 

Procurement of consultants / wider team March 2026 – June 2026 

RIBA 2 Design  March 2026 – July 2026  

RIBA 3 Design  August 2026 – December 2026 

National Lottery Heritage Fund Development Phase 

Review 
January 2027 

Submit Planning Application February 2027 

Delivery Phase Submission  April 2027 (TBC) 

Final Heritage and Evaluation Report Submission April 2027  
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Delivery Phase Notification July 2027 

RIBA 4 Design Package  January 2028 – April 2028 

Main Contractor Tender June 2028 – September 2028 

Site Works Commence  November 2028 

Handover August 2029 

Project End – Final Reports  November 2030 – February 2031 

 

 

6.          TERMS OF CONTRACT: 

 

A letter of agreement will be in place for the project outlining payment schedules and agreed outputs.  

 

6.1        PAYMENT OF FEES: 

 

SGS will make staged payments based on milestones to be agreed at the start up meeting. These payments will 

be signed off by the Project Manager in accordance with the programme.    

 

6.2     INTELLECTUAL PROPERTY: 

 

Any intellectual property created or which vests in any designs produced, documents issued, or other material 

released will remain with SGS. SGS reserves the right to reproduce and distribute such material as necessary to 

support the Project and its work generally. 

 

 

6.3     CONDITIONS OF TENDER: 

 

This ITT is to be used by the organisations invited to submit a Tender to SGS and any other parties required for 

preparing the Tender as described, and for no other purposes. 

 

 

6.4     CANCELLATION: 

 

SGS reserves the right to cancel the tender process at any time. SGS is not liable for any costs resulting from any 

cancellation of this tender process, or for any other costs incurred by those invited to submit tenders or their 

advisors. 

 

 

6.5     ACCEPTANCE: 

 

SGS is not bound to accept the lowest price, or any tender submitted.  

 

 

6.6     COMPLIANT TENDERS: 
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SGS requires all tenderers to submit a compliant tender which must satisfy all the requirements of this Invitation 

to Tender. SGS reserves the right to reject or disqualify a Tender return where the Tender response is submitted 

late, is incomplete, contains false or misleading information or fails to meet SGS submission requirements in this 

ITT. 

 

 

6.7     VALIDITY: 

 

All tenders shall constitute offers and shall remain valid for a period of 2 months from their submission date. 

Submission of a tender assumes acceptance of this requirement.  

 

 

6.8     CONFIDENTIALITY: 

 

This ITT and associated information made available by SGS is done so on condition that it is treated as 

confidential by the tenderer and its advisors and is not copied or reproduced, nor used other than as envisaged 

in the ITT in order to permit a tender to be formulated. The information which the tenderer considers is 

confidential information should be clearly marked as such in the tender or where it is provided in advance of the 

tender at the time of provision.  

 

The obligations of confidentiality in this paragraph shall not extend to any matter which the tenderer can show:  

 

A. is in, or has become part of, the public domain other than as a result of a breach of the obligations of 

confidentiality under this Invitation; or 

B. was independently disclosed to it by a third party entitled to disclose the same; or 

C. is required to be disclosed under any applicable law, or by order of a court or government body or 

authority of competent jurisdiction. 

 

All documents developed as part of the project will be confidential. SGS will decide on its release and 

distribution. The Consultant may not distribute without prior consent from SGS. 

  

 

6.9     COPYRIGHT: 

 

The Consultant must clear the copyright for any images, illustrations or other material used and gain express 

permission from SGS for its use.  

 

 

6.10    INFORMATION: 

 

This ITT is made in good faith and, whilst all reasonable care has been taken, no warranty is given as to the 

accuracy or completeness of the details contained in it and any liability or inaccuracy or incompleteness is 

therefore expressly disclaimed by SGS. 

 

 

6.11    COSTS: 

 

Tenderers will be responsible for all their own costs in relation to negotiating and submitting a tender. 
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6.12    PUBLICITY: 

 

Tenderers may not produce or procure any publicity in relation to this Project other than with the prior written 

agreement of SGS as to the fact of publicity, its content its timing.  

 

 

6.13    CANVASSING: 

 

Canvassing by a tenderer means the offering of any inducement or reward to any member or officer of SGS or 

to any person acting as an advisor to SGS or anything that would be a breach of the Prevention of Corruption 

Acts. Canvassing shall lead to disqualification of the tenderer without prejudice to any civil or criminal liability 

which may be incurred. 

 

 

6.14    COLLUSION: 

 

Any tenderer who fixes or adjusts the amount of his tender in accordance with any agreement or arrangement 

(other than with a member of its own expressly disclosed consortium) or enters into any agreement or 

arrangement to refrain from tendering or to tender at above or below a particular amount shall be disqualified 

without prejudice to any civil or criminal liability which may be incurred. 

 

 

7.          TENDER INFOMATION REQUIREMENTS: 

 

7.1        TENDER AND APPOINTMENT PROGRAMME: 

 

Outputs: Timetable: 

ITT Issued 16th April 2026 

Final Dates for Queries  10am Tuesday 5th May 2026 

Final List of Queries Issued 6th May 2026 

Closing Date for Tenders 10am Tuesday 12th May 2026 

Shortlisting Notification 18th May 2026 

Interview Requiring Presentation 21st / 22nd May 2026 

Anticipated Contract Award 12th June 2026 

 

 

 

 

7.2        CLARIFICATIONS: 
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All clarifications / tender queries to be submitted in writing via e-mail to the procurement administrator at 

Greenwood Projects via email at: tenders@greenwoodprojects.com 

 

Please stipulate if a query is commercially sensitive and should not be shared with other tendering parties. All 

other queries and responses will be collated and issued to all tendering parties with a final tender query schedule 

being issued on 6th May 2026 

 

 

7.3      TENDER DOCUMENTS: 

 

Tender Responses should include the following:  

 

1. Relevant experience 

2. Qualifications and experience of the proposed team, including CVs 

3. Approach to the consultancy  

4. Price 

5. Copies of Insurances  

 

 

7.4   ASSESSMENT CRITERIA: 

Tenders will be evaluated according to the following four criteria: 

1. Relevant experience. Please provide three case studies from completed projects that have been 

undertaken within the last five years. These should demonstrate the team’s experience of working on 

The National Lottery Heritage Fund funded projects. (30%).   

 

2. Qualifications and experience of the proposed team, including CVs (maximum five) Your response 

should identify all the professional staff it is proposed should work on the Commission, with supporting 

CVs listing qualifications and relevant experience. It should be clear who the lead contact(s) will be and 

the resource allocation for the project. Please note CVs can be included as part of the appendices and 

will not contribute to the final page count. (20%).  

3. Approach to the consultancy including details of communication with the client. The tenderer should 

provide a project delivery statement in response to this brief, setting out (25%):  

a. How the work outlined will be approached, methods of working and providing additional detail 

about any pertinent matters not covered in the brief.  

b. How previous experience will input to the approach.  

c. Examples of pilot activities carried out on other projects.   
 

4. Price. The tenderer who submits the lowest overall price will receive the full score of 25% available for 

the financial evaluation. Remaining bids will be awarded a score proportionate to the lowest priced bid 

according to the following formula:  

Score = (lowest bid received/bid price) x 25 

Abnormally low or high bids distort evaluation of Tenders and where SGS feels that a bid falls into one 

of these categories, the Tenderer will be asked to explain or clarify their bid. This includes the 

discounting of daily rates. The price return should outline day rates and allocation across the 

development phase and delivery phase.  
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Please note the following: 

SGS will assess Tenderers’ responses according to these criteria and will award points up to the maximum shown 

against each heading in the Quality Evaluation Assessment table below. Failure to achieve a rating of satisfactory 

(i.e. a minimum unweighted score of 3 or above) in any one or more categories may result in the bid being 

disqualified at SGS discretion. Please note we will not be accepting percentage requests and expect tender 

responses to provide a detailed cost response outlining the day rates of team members involved and their 

allocated days for the full team.  

 

 
 

7.5     DEADLINE: 

 

Completed Tenders should be returned to Greenwood Projects by email at: tenders@greenwoodprojects.com 

by 10am Tuesday 12th May 2026 

 

Please note no clarification questions will be accepted after 10am on Tuesday 5th May 2026 

 

All tender returns to be provided in a PDF format and documents to follow the structure/chronology as stated 

above within ‘Assessment Criteria’. Please note all clarification requests and the final submission should be titled 

‘Spalding Gentlemen’s Society, New Beginnings -  Activity Planning ITT’ to ensure they are easily identified.  

 

 

7.6     PREPARATION OF TENDER: 

 

Assessment Criteria Score 

Unacceptable: either no answer is provided, or the answer fails to demonstrate that any of the 

SGS key requirements in the area being measured will be delivered. 
 

0 

Poor: fails to demonstrate how the SGS basic requirements in the area being measured will 

be addressed, giving rise to serious concerns that acceptable outcomes would not be 

delivered against the project brief. 
 

 
1 

Weak: barely demonstrates how the SGS basic requirements in the area being measured will 

be addressed, giving rise to concerns whether acceptable outcomes would be delivered 

against the project brief. 
 

 
2 

Satisfactory: demonstrates how the SGS basic requirements in the area being measured will be 

addressed so as to deliver acceptable outcomes against the project brief. 
 

3 

Good: demonstrates how most of the SGS requirements in the area being measured will be 

addressed so as to deliver good outcomes against the project brief. 
 

4 

Excellent: demonstrates clearly how all of the SGS requirements in the area being measured 

will be fully addressed so as to deliver excellent outcomes against the project brief. 
 

 
5 

mailto:tenders@greenwoodprojects.com


 

16 | P a g e  
 

Spalding Gentlemen’s Society – Phase 2 / New Beginnings 
Activity Planning Consultant  

Tenderers are responsible for obtaining all information necessary for the preparation of their response; and all 

costs, expenses and liabilities incurred in connection with the preparation and submission of the Tender and 

attending any interviews will be borne by the Tenderer. 

 

The Tenderer is expected to have carried out all research, investigations and enquiries which can reasonably be 

carried out and to have satisfied itself as to the nature, extent and character of the Conditions of Contract (in 

the context of and as it is described in the Specification), the extent of the materials and equipment which may 

be required and any other matter which may affect its Tender. 

 

Tenderers may seek clarification on any of the points contained in the tender documents at any time prior to 

seven working days before the date for receipt of tenders. This will allow time for the SGS to prepare a response 

to all Tenderers by five days before the tender deadline and for all Tenderers to incorporate the clarification 

prior to the tender deadline. 

 

 

7.7       SHORT- LISTING AND INTERVIEW: 

 

After the initial assessment using the criteria above, the top three responses will be invited to a clarification 

interview. 

 

Please bring the actual team who will be undertaking the work to the interview.   

 

 

7.8    STANDARDS OF WORK: 

 

The Project Manager is responsible for monitoring the work of the Activity planning, in terms of time spent and 

costs incurred, to ensure that the project services up to and including the completion of the works are delivered 

on schedule and within budget.  

 

SGS must be notified in writing as soon as unforeseen costs or delays are predicted.  

 

The activity planning consultant should note that unsatisfactory work which does not follow the Project Scope 

(or any variation agreed with the SGS), or which is not submitted according to the above timetable and/or output 

requirement may compromise the project.  If this is the case, a proportion of the consultant’s fee may be 

withheld until any defects are rectified. If a satisfactory solution cannot be found the team may be removed 

from the project.  

 

 

7.9    INSURANCE COVER: 

 

The successful tenderer will be required to hold public liability and professional indemnity insurance of a 

minimum of £1,000,000. This is a pass / fail criterion.  

  

Details of insurance and of data collection policies should also be provided as part of the tender response.  

 

7.10    PROPOSED PRICE STATEMENT: 

 

If you are successful, the prices quoted will be entered into the contract documents.  


