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1. THE BRIEF INTRODUCTION:

1.1 SERVICES REQUIRED:

SGS is seeking proposals for the provision of a range of consultancy support services for the Spalding
Gentlemen’s Society New Beginnings project during the development phase of the project (and potentially into
the delivery phase). The Society is seeking to procure an experienced fundraising consultant. The Fundraising
Consultant will provide strategic advice and practical support to develop and deliver effective fundraising
activity. The role includes identifying funding opportunities, shaping compelling funding proposals, advising on
budgets and supporting documentation, preparing and submitting funding applications, and guiding the
organisation through application, assessment, and decision-making processes. The consultant will work closely
with internal teams and stakeholders to strengthen funding strategies, improve the quality of submissions, and
increase the likelihood of securing external funding, while ensuring clarity, compliance, and timely delivery
throughout the fundraising process.

1.2 SEPARATELY PROCURED SERVICES:

Other services which have been procured separately or are in the process of being procured separately for the
project are as follows:

Project Manager

Design Team / Architect

Quantity Surveyor

Activity Consultant

Interpretation & Exhibition Consultant
Business Planning Consultant
Branding & Website Consultant

S @ 0 o0 T o

Evaluation Consultant

13 RESPONSE OVERVIEW:

All those wishing to respond to the brief are required to submit a response as outlined below. The response
should cover the following:

e Experience: Your response should outline your team’s experience in this area including similar sites and
other The National Lottery Heritage Fund and museum and/or heritage projects.

e Overview of your team including CVs: Your response should identify all the professional staff it is proposed
should work on the Commission, with supporting CVs listing qualifications and relevant experience. It should
be clear who the lead contact(s) will be and the resource allocation for the project.

e  Methodology / Approach: Outline how you will work with SGS and the wider project team. This should also
include a project delivery statement (including how the work will be approached, methods of working, and
how you will deliver the key duties described in the brief), and a programme.

e  Price: Your response should include a fee split against the development and delivery phases. It should clearly

outline the number of days, day rates and added costs such as expenses.

Your response should be submitted electronically, in PDF format and should be no more than 15 pages long
excluding CVs and other appendices.
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2. SPALDING GENTLEMEN’S SOCIETY INTRODUCTION:

2.1 SPALDING GENTLEMEN’S SOCIETY:

Address: 9a Broad St, Spalding PE11 1TB.

The Spalding Gentlemen’s Society (SGS) was founded in 1710 by Maurice Johnson ‘The Antiquary’ whose initial
vision was to support learning and education in his local community. SGS is Britain’s oldest provincial learned
society and second-oldest surviving museum making it of clear national, if not international heritage significance.
The founding ethos of the Society was ‘Pro Bono Publico’ or ‘for the public good’ and 300 years after the Society
was founded, the meaning of this phrase is once again at the very heart of the vision of the project being put
forward today.

Today the SGS operates as a public-facing museum and educational charity supported by a membership of more
than 360 individuals from around the world (membership being open to anyone over the age of 18). The Society
is driven by a team of more than 75 regular volunteers who deliver the Society’s operations, facilitated by a part-
time Head of Collections & Operations and a full-time Collections & Facilities Officer and part-time
Communications Officer.

Having been a men-only society for three centuries the Society has been on a transformational journey since

2000 responding to community demand; welcoming women in 2007, gaining Museum Accreditation in 2014 and
increasing public access and engagement every year since 2016.

2.2 SGS VISION:

For more than 300 years the Society has been a beacon of Enlightenment ideals. It is Britain’s oldest provincial
learned society and second oldest surviving museum. Today, the Society aims to connect members, visitors and
the wider public with the world through interactive engagement with the Society’s collections on-site, virtually
and through outreach. The Society believes that curiosity, discovery and the search for knowledge can and
should be nurtured and open to all.

2.3 SGS MISSION:

The Society’s mission is to support the creation and sharing of knowledge by providing access to those
collections and by offering innovative social and educational projects for all people. They aim to:

e Tell the unique story of the Society, its collections and its members.

e Maintain and develop a range of public programmes that reflect the range and diversity of the collections,
their members, their community and society more broadly, and are accessible to all.

o Safeguard, develop and display the collections to ensure their continued improvement and benefit for
future generations.

e Provide opportunities for members, volunteers and visitors of all backgrounds, living locally or further afield,
to enjoy and engage with the remarkable collections through participation in lifelong learning and creative
expression.

e  Provide volunteers and students with opportunities to learn new skills in collections care, research,
management and conservation.
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2.4 SGS VALUES:

The Society believes that:

e The pursuit of knowledge should be free and open to all.

e Openness, honesty and respectful dialogue are at the foundation of knowledge making and knowledge
sharing.

e Inclusivity and accessibility must guide all the Society’s working practices.

e Lifelong learning, personal development and self-discovery are fundamental parts of being human.

As custodians of the Society’s collections, the Society have a responsibility to research and interpret our
collections and their provenance honestly and transparently, including where that provenance may be sensitive

or difficult.

3. THE PROJECT:

3.1 PROJECT OVERVIEW:

The redevelopment and revitalisation of Spalding Gentlemen’s Society’s town-centre buildings has two phases,
which are not to be confused:

1) Phase 1: MEND project.
2) Phase 2: New Beginnings project.

This ITT is associated with Phase 2 of the project (‘New Beginnings’) and will focus on such. However, these two
phases are ultimately linked throughout and must align in a common goal, to ensure they deliver the overall
client requirements and aspirations. A brief paragraph is provided on Phase 1 (MEND) below, to ensure anyone
interested in the project understands the overall scheme.

Phase 1 (MEND) is currently underway, with a provisional completion date of March 2027. Phase 1 is associated
with Spalding Gentlemen’s Society Grade Il listed building, originally built in 1911 and later extended in the 1950s
and 1960s. Due to ageing construction methods and ground conditions, these later extensions are now subsiding
and placing strain on the original structure. Historic England has identified the building as being at risk and
recommended the removal of the rear extensions. The project will therefore address these issues, as well as
deliver accessibility improvements and upgrades to mechanical and electrical services. These essential works
will help secure the building’s future for generations to come. Funding has been obtained from Arts Council
England’s Museum Estate and Development Fund (MEND) funding scheme.

Phase 2 of the project (New Beginnings — the subject of this Invitation To Tender) will secure the SGS’s
internationally significant collections and bring its historic home back to life. It will put Britain’s oldest provincial
learned society back on a sustainable footing for the next century by re-purposing the neighbouring historic
engineering works to create essential conservation, exhibition and learning space and a new collections store.
The project will:

e Bring all of the SGS’s collections under one roof.

e Protect and conserve the Society’s atmospheric historic home whilst creating a regional centre of excellence
for heritage, conservation, collections management and research in the Fenland.
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e Deliver conservation, digital and research training to impact acute skills deprivation specific to Spalding and

the surrounding region and grow the Society’s programme of outreach and engagement for local young
people, adults and the neuro-diverse community such as the Feather Teens CIC.

e Improve visibility and perception of SGS to engage with hard-to-reach audiences such as the migrant
community and unemployed.

The project is funded by The National Lottery Heritage Fund under their Heritage 2033 framework. Heritage
2033 is the 10-year strategy from The National Lottery Heritage Fund that sets out how it will invest the money
raised by National Lottery players to ensure heritage across the UK is valued, cared for, and sustained for
everyone now and in the future. It takes a long-term view of heritage, supporting projects of all sizes and
strengthening partnerships to bring social, cultural, environmental and economic benefits to people and places.
The strategy is guided by four main investment principles that all funding decisions and applications should
reflect:
1. Saving heritage — conserving and revitalising heritage, protecting at-risk sites and ensuring heritage
remains accessible and relevant.
2. Protecting the environment — supporting nature recovery and environmental sustainability, helping
landscapes, habitats and cultural heritage adapt to climate change.
3. Inclusion, access and participation — promoting diversity, removing barriers to access, and enabling
more people and communities to engage with and contribute to heritage.
4. Organisational sustainability — strengthening the capacity, resilience and long-term financial health of
heritage organisations so they can continue to contribute to communities and local economies.

3.2 CAPITAL WORKS:

The proposed capital works will:

e C(Create a new accessible entrance foyer and temporary gallery space that could include a small café
coffeehouse. The new entrance area will be large and light and spacious and will provide easy, level access
into the 1911 building to allow visitors to move into that space as part of their visit. It will be animated by a
rolling programme of temporary exhibits (see activities below) and more permanent interpretation. The
elevation will be heavily glazed to create a sense of transparency allowing passersby to see into the building;
this will help to overcome the chronic issues of confusion about what the SGS is and false perceptions of
what it does.

e Create a new vertical access core where the Society’s historic 1911 home joins the historic engineering
works. This will include a new lift that will create disabled access to the first floor of the 1911 building for
the first time in its history.

e  Provide a new flexible exhibition and learning space on the first floor to allow the Society to bring lectures
and school visits back under its roof in an appropriately sized space. Views up into the space will be possible
from the street to help overcome issues with perception and show the community clearly what goes on at
the Society.

e Create conservation and digitisation studios allowing the Society to bring its busy programme of practical
conservation work and training into its home. The nature of the 1911 building means that it has never been
possible to undertake this work here. The proposed conservation studio will be located towards the front
of the re-purposed business centre building and will be designed to allow visitors to the site to see in and
observe practical conservation work taking place.

e Retro-fit the historic engineering works to create a large, high density collection store on ground floor
capable of housing the Society’s extensive museum, library and archive holdings (including parts of the
remarkable Designated Collection) and other collections. The collection store will be located adjacent to the

6|Page



. ’ S A Spalding
Spaldm.g.GentIemen s Society — Phase 2 / New Beginnings MGentlemen’s
Fundraising Consultant Society

conservation studio and reading and research room to allow for the easy and safe movement of items

between the two spaces.

33 ACTIVITIES:

The project also delivers a complementary Activity plan that will allow the Society to refresh and enhance its
formidable programme of existing activities and supplement them with new initiatives that will help us to reach
important new audiences. As part of the original application an outline plan was developed. The key targets are
outlined below:

o Allow the Society to increase its general opening hours at the Society’s main home by providing funds for
new staff and training for volunteers.

e Enable the Society to deliver a calendar of seasonal and themed events throughout the year designed to
attract children, young people, families and general visitors.

e Undertake consultation and activities that build relationships with the local community, particularly with
underrepresented groups, to understand how they would like to engage with the museum. This will form
the foundation for developing lasting connections, enabling the community to increase their involvement
with the society through visits, volunteering, and membership.

e Create an opportunity to allow the Society to support people in the area with low or no qualifications or
skills; a group for which Spalding has an above average representation. The Society will look to expand their
busy programme of conservation training to specifically target this group to provide an opportunity to gain
skills and experience conservation but also digital skills, project management, research, public speaking and
customers services. Alongside this the Society will deliver community digs and construction training taster
events to engage with this group (and young people) as another means to help create pathways into training
and employment.

e Allow the Society to consolidate and expand their role as the centre for heritage research, knowledge,
engagement and education across the whole of the Fenland sub-region.

e Build on exploratory discussions and pilots to create a more formal programme of engagement and
outreach with neuro-divergent and home-schooled children, with the elderly and for dementia groups. The
Society has started to engage with these often-overlooked groups and are committed to doing more,
utilising the collection to provide opportunities for learning and reminiscence.

e Enable the Society to deliver a much larger range of events and activities to engage with children, families
and general interest visitors such as an expanded school’s programme and Kids in Museums Takeover
events and a packed calendar of fun, seasonal and themed events.

3.4 FEE ALLOWANCE:

There is a maximum fee allowance for the development stage is: £32,000

There is a maximum fee allowance for the delivery stage is: £12,000

The above fee allowances are inclusive of all expenses, contingencies and inflation, but exclusive of VAT.

3.5 FUNDING:

Funding for the development phase of the project is from The National Lottery Heritage Fund grant, SGS funds,

Towns Fund, Welland Trust, AHF and Pilgrim Trust. The delivery phase will be funded by The National Lottery
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Heritage Fund delivery phase grant and a fundraising campaign. RIBA 4 onwards is subject to a successful delivery

phase application. Therefore, the delivery phase appointment is subject to a break clause on funding and

performance.

4. PROJECT STRUCTURES DURING DEVELOPMENT AND DELIVERY PHASES:

Project structure charts are set out below. Figure 1 shows project structure during the Development Phase and

Figure 2 shows project structure during the Delivery Phase.
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4.1 PROPOSED MEETING AND COMMUNICATION STRUCTURE DURING THE PROJECT:

Client Meetings:
To be held monthly or more as required. Funding
consultant to chair and produce minutes of meeting.

Project Team Reports:
To cover work completed, forthcoming work, information required, risk
issues, documents distribution, items to add to agenda, individual consultant.

Monthly Cost Reports:
Responsibility of the Quantity Surveyor.

Project Team Meetings:
To be held monthly or more frequently as required.
Project Manager to chair and produce minutes of meeting.

!

Project Status Reports:
Issued by the Project Manager to the Board of Trustees.

Sign of for Key Decisions:
Board of Trustees to sign off key project decisions.
Attended by the Project Manager who will take recommendations to that body to make approvals.

5. THE REQUIREMENTS:

5.1 THE BRIEF:

Development Phase

The Fundraising Consultant will support the organisation during the Development Phase of the project to
strengthen fundraising capacity and secure income to support the Delivery Phase and longer-term sustainability.
The consultant will be responsible for both developing and implementing a fundraising plan, including
submitting funding applications and working towards an agreed income target of £2.5 million.

Key Duties

o Review current fundraising activity, capacity and resources, identifying strengths, gaps and
opportunities for income generation.

o Develop a clear, realistic and achievable fundraising strategy to support the Delivery Phase of the
project, setting out funding sources, priorities, timescales and responsibilities. Funding needs to be
detailed and application in motion during the development phase.

o ldentify, research and apply for funding opportunities, including trusts, foundations and other
relevant funding bodies, preparing and submitting high-quality funding applications.

o Work towards an agreed fundraising target, contributing directly to securing income needed to
deliver the project and supporting organisational sustainability.
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Work closely with the project team to ensure fundraising activity aligns with the project vision,

Develop strong funding narratives and case-for-support materials that clearly articulate heritage

Advise on realistic income targets, cashflow and resource requirements, ensuring fundraising

Support skills development and confidence-building for staff and volunteers involved in

o
activity programme, interpretation approach and organisational values.
o
significance, public benefit, access, participation and long-term impact.
o
ambitions are achievable within available capacity.
o
fundraising, contributing to long-term resilience.
o

Contribute to Development Phase reporting and planning, ensuring fundraising plans and progress
are clearly documented and credible for funders.

Submit applications agreed and approved by SGS for the project.

Ensure a clear framework for funder reporting is in place.

Delivery Phase

It is anticipated that further work will be required to meet the funding targets in the early stage of the delivery

phase. These duties include:

Support skills development and confidence-building for staff and volunteers involved in
fundraising, contributing to long-term resilience.

Contribute to delivery Phase reporting and planning, ensuring fundraising plans and progress are
clearly documented and credible for funders.

Submit applications agreed and approved by SGS for the project.

Ensure a clear framework for funder reporting is in place.

5.2 PROGRAMME:

The anticipated project programme is as follows (though this is subject to change and may vary depending on

individual funders’ requirements):

Action:

Dates

Procurement of consultants / wider team

March 2026 — June 2026

RIBA 2 Design March 2026 — July 2026
RIBA 3 Design August 2026 — December 2026
National Lottery Heritage Fund Development Phase
. January 2027
Review
Submit Planning Application February 2027

Delivery Phase Submission

April 2027 (TBC)

Final Heritage and Evaluation Report Submission

April 2027

Delivery Phase Notification

July 2027

RIBA 4 Design Package

January 2028 — April 2028

Main Contractor Tender

June 2028 — September 2028
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Site Works Commence November 2028
Handover August 2029
Project End — Final Reports November 2030 — February 2031

6. TERMS OF CONTRACT:

A letter of agreement will be in place for the project outlining payment schedules and agreed outputs. Please
note there will be a break clause between phases as delivery phase is subject to funding.

6.1 PAYMENT OF FEES:

SGS will make staged payments based on milestones to be agreed at the beginning of each phase. These
payments will be signed off by the Project Manager in accordance with the programme.

6.2 INTELLECTUAL PROPERTY:

Any intellectual property created or which vests in any designs produced, documents issued, or other material
released will remain with SGS. SGS reserves the right to reproduce and distribute such material as necessary to
support the Project and its work generally.

6.3 CONDITIONS OF TENDER:

This ITT is to be used by the organisations invited to submit a Tender to SGS and any other parties required for
preparing the Tender as described, and for no other purposes.

6.4 CANCELLATION:

SGS reserves the right to cancel the tender process at any time. SGS is not liable for any costs resulting from any
cancellation of this tender process, or for any other costs incurred by those invited to submit tenders or their
advisors.

6.5 ACCEPTANCE:

SGS is not bound to accept the lowest price, or any tender submitted.

6.6 COMPLIANT TENDERS:

SGS requires all tenderers to submit a compliant tender which must satisfy all the requirements of this Invitation
to Tender. SGS reserves the right to reject or disqualify a Tender return where the Tender response is submitted
late, is incomplete, contains false or misleading information or fails to meet SGS submission requirements in this
ITT.
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6.7 VALIDITY:

All tenders shall constitute offers and shall remain valid for a period of 2 months from their submission date.
Submission of a tender assumes acceptance of this requirement.

6.8 CONFIDENTIALITY:

This ITT and associated information made available by SGS is done so on condition that it is treated as
confidential by the tenderer and its advisors and is not copied or reproduced, nor used other than as envisaged
in the ITT in order to permit a tender to be formulated. The information which the tenderer considers is
confidential information should be clearly marked as such in the tender or where it is provided in advance of the
tender at the time of provision.

The obligations of confidentiality in this paragraph shall not extend to any matter which the tenderer can show:

A. isin, or has become part of, the public domain other than as a result of a breach of the obligations of
confidentiality under this Invitation; or

B. was independently disclosed to it by a third party entitled to disclose the same; or

C. is required to be disclosed under any applicable law, or by order of a court or government body or
authority of competent jurisdiction.

All documents developed as part of the project will be confidential. SGS will decide on its release and
distribution. The Consultant may not distribute without prior consent from SGS.

6.9 COPYRIGHT:

The Consultant must clear the copyright for any images, illustrations or other material used and gain express
permission from SGS for its use.

6.10 INFORMATION:

This ITT is made in good faith and, whilst all reasonable care has been taken, no warranty is given as to the
accuracy or completeness of the details contained in it and any liability or inaccuracy or incompleteness is
therefore expressly disclaimed by SGS.

6.11 COSTS:

Tenderers will be responsible for all their own costs in relation to negotiating and submitting a tender.

6.12 PUBLICITY:

Tenderers may not produce or procure any publicity in relation to this Project other than with the prior written
agreement of SGS as to the fact of publicity, its content its timing.
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6.13 CANVASSING:

Canvassing by a tenderer means the offering of any inducement or reward to any member or officer of SGS or
to any person acting as an advisor to SGS or anything that would be a breach of the Prevention of Corruption
Acts. Canvassing shall lead to disqualification of the tenderer without prejudice to any civil or criminal liability
which may be incurred.

6.14 COLLUSION:

Any tenderer who fixes or adjusts the amount of his tender in accordance with any agreement or arrangement
(other than with a member of its own expressly disclosed consortium) or enters into any agreement or
arrangement to refrain from tendering or to tender at above or below a particular amount shall be disqualified
without prejudice to any civil or criminal liability which may be incurred.

7. TENDER INFOMATION REQUIREMENTS:

7.1 TENDER AND APPOINTMENT PROGRAMME:

Outputs: Timetable:

ITT Issued 20 April 2026

Final Dates for Queries 5t May 2026

Final List of Queries Issued 6™ May 2026

Closing Date for Tenders 10am Tuesday 12" May 2026
Shortlisting Notification 18" May

Interview Requiring Presentation 215t/ 22" May 2026
Anticipated Contract Award 12t June 2026

7.2 CLARIFICATIONS:

All clarifications / tender queries to be submitted in writing via e-mail to the procurement administrator:
Greenwood Projects via email at: tenders@greenwoodprojects.com

Please stipulate if a query is commercially sensitive and should not be shared with other tendering parties. All

other queries and responses will be collated and issued to all tendering parties on a weekly basis concluding
with a final tender query schedule being issued on 6™ May 2026
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7.3

TENDER DOCUMENTS:

Tender Responses should include the following:

vk wN e

Relevant experience

Qualifications and experience of the proposed team, including CVs
Approach to the consultancy

Price

Copies of Insurances

7.4 ASSESSMENT CRITERIA:

Tenders will be evaluated according to the following four criteria:

Relevant experience. Please provide three case studies from completed projects that have been
undertaken within the last five years. These should demonstrate the team’s experience of working on
The National Lottery Heritage Fund funded projects. Please note these should include at least one
project that your team managed from conception to delivery. (25%).

Qualifications and experience of the proposed team, including CVs (maximum five). Your response
should identify all the professional staff it is proposed should work on the Commission, with supporting
CVs listing qualifications and relevant experience. It should be clear who the lead contact(s) will be and
the resource allocation for the project. Please note CVs can be included as part of the appendices and
will not contribute to the final page count. (25%).

Approach to the consultancy including details of communication with the client. The tenderer should
provide a project delivery statement in response to this brief, setting out (25%):

a. How the work outlined will be approached, methods of working and providing additional detail
about any pertinent matters not covered in the brief.

b. How previous experience will input to the approach.

c. Detail how you will deliver the key duties described in the brief.

Price. The tenderer who submits the lowest overall price will receive the full score of (25%) available
for the financial evaluation. Please note the fee calculation will be for a combined fee for development
and delivery. Remaining bids will be awarded a score proportionate to the lowest priced bid according
to the following formula:

Score = (lowest bid received/bid price) x 25

Abnormally low or high bids distort evaluation of Tenders and where SGS feels that a bid falls into one
of these categories, the Tenderer will be asked to explain or clarify their bid. This includes the
discounting of daily rates. The price return should outline day rates and allocation across the
development phase and delivery phase.

Please note the following:
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SGS will assess Tenderers’ responses according to these criteria and will award points up to the maximum shown

against each heading in the Quality Evaluation Assessment table below. Failure to achieve a rating of satisfactory
(i.e. @ minimum unweighted score of 3 or above) in any one or more categories may result in the bid being
disqualified at SGS discretion. Please note we will not be accepting percentage requests and expect tender
responses to provide a detailed cost response outlining the day rates of team members involved and their
allocated days for the full team.

Assessment Criteria Score
|Unacceptable: either no answer is provided, or the answer fails to demonstrate that any of the 0
SGS key requirements in the area being measured will be delivered.

|Poor: fails to demonstrate how the SGS basic requirements in the area being measured will

be addressed, giving rise to serious concerns that acceptable outcomes would not be 1
delivered against the project brief.

Weak: barely demonstrates how the SGS basic requirements in the area being measured will

be addressed, giving rise to concerns whether acceptable outcomes would be delivered 2
against the project brief.

Satisfactory: demonstrates how the SGS basic requirements in the area being measured will be 3
addressed so as to deliver acceptable outcomes against the project brief.

Good: demonstrates how most of the SGS requirements in the area being measured will be i
addressed so as to deliver good outcomes against the project brief.

|[Excellent: demonstrates clearly how all of the SGS requirements in the area being measured

will be fully addressed so as to deliver excellent outcomes against the project brief. 5

7.5 DEADLINE:

Completed Tenders should be returned to Greenwood Projects by email at: tenders@greenwoodprojects.com
by 10am Tuesday 12th May 2026.

Please note no clarification questions will be accepted after 10am on Tuesday 5" May 2026
All tender returns to be provided in a PDF format and documents to follow the structure/chronology as stated

above within ‘Assessment Criteria’. Please note all clarification requests and the final submission should be titled
‘Spalding Gentlemen’s Society, New Beginnings - Fundraising Consultant ITT’ to ensure they are easily identified.

7.6 PREPARATION OF TENDER:

Tenderers are responsible for obtaining all information necessary for the preparation of their response; and all
costs, expenses and liabilities incurred in connection with the preparation and submission of the Tender and
attending any interviews will be borne by the Tenderer.

The Tenderer is expected to have carried out all research, investigations and enquiries which can reasonably be
carried out and to have satisfied itself as to the nature, extent and character of the Conditions of Contract (in
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the context of and as it is described in the Specification), the extent of the materials and equipment which may

be required and any other matter which may affect its Tender.

Tenderers may seek clarification on any of the points contained in the tender documents at any time prior to
seven working days before the date for receipt of tenders. This will allow time for the SGS to prepare a response
to all Tenderers by five days before the tender deadline and for all Tenderers to incorporate the clarification
prior to the tender deadline.

7.7 _ SHORT- LISTING AND INTERVIEW:

After the initial assessment using the criteria above, the top three responses will be invited to a clarification
interview.

Please bring the actual team who will be undertaking the work to the interview.

7.8 STANDARDS OF WORK:

The Project Manager is responsible for monitoring the work of the fundraising consultant, in terms of time spent
and costs incurred, to ensure that the projects services up to and including the completion of the works are
delivered on schedule and within budget.

SGS must be notified in writing as soon as unforeseen costs or delays are predicted.

The fundraising consultant should note that unsatisfactory work which does not follow the Project Scope (or any
variation agreed with the SGS), or which is not submitted according to the above timetable and/or output
requirement may compromise the project. If this is the case, a proportion of the consultant’s fee may be
withheld until any defects are rectified. If a satisfactory solution cannot be found the team may be removed
from the project.

7.9 INSURANCE COVER:

The successful tenderer will be required to hold public liability and professional indemnity insurance of a
minimum of £1,000,000. This is a pass / fail criterion.

Details of insurance and of data collection policies should also be provided as part of the tender response.

7.10 PROPOSED PRICE STATEMENT:

If you are successful, the prices quoted will be entered into the contract documents.
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